INTERSECTINGSTREET PAVING SURCHARGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/10
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2009
CALL ORDER 002 CONTRACT 1ID 29-063-05.01 COUNTIES SUSSEX
LETTING DATE 02/02/10 DISTRICT S2
STATE/FEDERAL AID NO: 29-063-05 CONTRACT TIME 50 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-063-05
PAVEMENT & REHABILITATION, SOUTH II-V, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 02/24/10 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,851,071.22 127.6797% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 1,449,777.00 100.0000% 78.3210%
2 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 1,485,585.88 102.4700% 80.2555%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,502,801.93 103.6575% 81.1855%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,567,128.14 108.0944% 84.6606%
5 ASPHALT PAVING SYSTEMS, INC., P O BOX 530, HAMMONTON, NJ, 08037 $ 1,729,524.49 119.2959% 93.4337%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 BT T T T
SECTION 0001 Category 0001
| | |
0010 202000 1050.000 cCY | 20.10000 21105.00| 32.00000 33600.00 | 22.00000 23100.00
EXCAVATION AND EMBANKMENT | | |
0020 211002 200.000 LF | 4.00000 800.00] 3.60000 720.00| 4.00000 800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 115.000 TON | 48.00000 5520.00| 30.00000 3450.00 | 45.00000 5175.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 304504 97150.000 SY | 4.00000 388600.00] 3.50000 340025.00] 3.35000 325452.50
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0050 304506 1709.000 TON | 200.00000 341800.00] 85.00000 145265.00]| 120.00000 205080.00
PORTLAND CEMENT | | |
0060 401576 3340.000 TON | 16.25000 54275.00] 16.00000 53440.00] 23.00000 76820.00
RECYCLED ASPHALT PAVEMENT | | |
0070 401644 8780.000 TON | 75.00000 658500.00] 60.10000 527678.00] 64.00000 561920.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0080 401667 17.000 TON | 99.00000 1683.00] 100.00000 1700.00] 100.00000 1700.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0090 401696 295.000 TON | 30.00000 8850.00] 21.50000 6342.50 | 35.00000 10325.00
ENTRANCE, DRIVEWAY AND | | |
| | |



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/10
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2009
CALL ORDER : 002 CONTRACT ID : 29-063-05.01 COUNTIES : SUSSEX
LETTING DATE : 02/02/10 DISTRICT : S2
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|[ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0100 406001 300.000 SYIN | 2.00000 600.00] 1.00000 300.00] 5.00000 1500.00
HOT-MIX PATCHING | | |
0110 708500 1.000 EACH | 265.00000 265.00] 150.00000 150.00] 500.00000 500.00
REPLACING CATCH BASIN GRATES | | |
0120 708504 1.000 EACH | 400.00000 400.00] 125.00000 125.00] 500.00000 500.00
REPLACING CATCH BASIN FRAMES | | |
0130 710001 2.000 EACH | 972.00000 1944.00] 1000.00000 2000.00] 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0140 710002 1.000 EACH | 807.00000 807.00] 900.00000 900.00] 1000.00000 1000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 720586 4.000 EACH | 2300.00000 9200.00] 2500.00000 10000.00| 2500.00000 10000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0160 732508 907.000 TON | 28.15000 25532.05] 25.50000 23128.50] 5.00000 4535.00
TOPSOIL, MODIFIED | | |
0170 734013 14247.000 SY | 0.25000 3561.75] 0.25000 3561.75] 0.24000 3419.28
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 14247.000 SY | 0.55000 7835.85] 0.45000 6411.15] 0.45000 6411.15
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 742502 2150.000 HOUR | 32.97000 70885.50] 32.97000 70885.50] 32.97000 70885.50
FLAGGER, SUSSEX COUNTY, STATE | | |
0200 742516 323.000 HOUR | 47.81000 15442.63| 47.81000 15442.63| 47.81000 15442.63
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 743514 126.000 EADY | 82.96000 10452.96 | 60.00000 7560.00] 80.00000 10080.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0220 746774 330.000 LF | 9.00000 2970.00] 9.25000 3052.50] 9.00000 2970.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0230 748015 254.000 SF | 4.00000 1016.00] 5.75000 1460.50] 6.00000 1524.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0240 748019 131260.000 LF | 0.19000 24939.40]| 0.17000 22314.20] 0.17000 22314.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 368.000 SF | 1.25000 460.00] 1.55000 570.40] 1.65000 607.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748506 65631.000 LF | 0.36000 23627.16] 0.30000 19689.30| 0.32000 21001.92
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2009
CALL ORDER 002 CONTRACT ID 29-063-05.01 COUNTIES SUSSEX
LETTING DATE 02/02/10 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0270 750000 3.000 EACH | 274.84000 824.52] 300.00000 900.00] 250.00000 750.00
ADJUST WATER VALVE BOXES | | |
0280 761001 2605.000 sSY | 11.00000 28655.00] 0.50000 1302.50] 7.50000 19537.50
BUTT JOINTS, HOT MIX | | |
0290 762001 1870.000 LF | 1.82000 3403.40] 0.25000 467.50] 0.50000 935.00
SAW CUTTING, HOT MIX | | |
0300 763000 LUMP | 68558.00000 68558.00| 67335.07000 67335.07| 42000.00000 42000.00
INITIAL EXPENSE | |
0310 763500 LUMP | 68558.00000 68558.00| 80000.00000 80000.00| 37300.00000 37300.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,851,071.22| S 1,449,777.00| S 1,485,585.88
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,851,071.22| S 1,449,777.00| S 1,485,585.88

DBE GOALS

| 0




CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

SOUTH II-V, 2009

DATE : 02/24/10
PAGE : 002 -4

GUARDRAIL END TREATMENT ATTENUATOR, TYPE

CALL ORDER : 002 CONTRACT 1ID 29-063-05.01 COUNTIES : SUSSEX
LETTING DATE : 02/02/10 DISTRICT S2
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |ASPHALT PAVING SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 202000 1050.000 cCY | 16.72000 17556.00| 19.35000 20317.50] 28.75000 30187.50
EXCAVATION AND EMBANKMENT | | |
0020 211002 200.000 LF | 3.34000 668.00] 3.70000 740.00 | 5.00000 1000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 302005 115.000 TON | 50.82000 5844.30] 31.70000 3645.50] 49.25000 5663.75
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 304504 97150.000 sSY | 3.35000 325452.50] 3.40000 330310.00] 4.90000 476035.00
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0050 304506 1709.000 TON | 116.70000 199440.30| 111.00000 189699.00| 175.00000 299075.00
PORTLAND CEMENT | | |
0060 401576 3340.000 TON | 18.94000 63259.60| 25.00000 83500.00| 17.00000 56780.00
RECYCLED ASPHALT PAVEMENT | | |
0070 401644 8780.000 TON | 64.14000 563149.20] 69.50000 610210.00] 65.00000 570700.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0080 401667 17.000 TON | 89.90000 1528.30] 103.00000 1751.00] 100.00000 1700.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0090 401696 295.000 TON | 25.56000 7540.20] 30.00000 8850.00] 36.50000 10767.50
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0100 406001 300.000 SYIN | 4.30000 1290.00] 2.10000 630.00] 10.00000 3000.00
HOT-MIX PATCHING | | |
0110 708500 1.000 EACH | 293.00000 293.00] 205.00000 205.00] 500.00000 500.00
REPLACING CATCH BASIN GRATES | | |
0120 708504 1.000 EACH | 277.00000 277.00] 205.00000 205.00] 1000.00000 1000.00
REPLACING CATCH BASIN FRAMES | | |
0130 710001 2.000 EACH | 902.00000 1804.00] 1175.00000 2350.00] 1500.00000 3000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0140 710002 1.000 EACH | 905.00000 905.00] 765.00000 765.00 | 1000.00000 1000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0150 720586 4.000 EACH | 2673.00000 10692.00| 2500.00000 10000.00| 3000.00000 12000.00
| | |
| | |

2



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/24/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2009
CALL ORDER 002 CONTRACT ID 29-063-05.01 COUNTIES SUSSEX
LETTING DATE 02/02/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |ASPHALT PAVING SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 732508 907.000 TON | 28.38000 25740.66 | 30.00000 27210.00] 27.50000 24942 .50
TOPSOIL, MODIFIED | | |
0170 734013 14247.000 SY | 0.24000 3419.28] 0.23000 3276.81] 0.25000 3561.75
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 14247.000 SY | 0.44000 6268.68] 0.43000 6126.21| 0.48000 6838.56
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 742502 2150.000 HOUR | 32.97000 70885.50] 32.97000 70885.50] 32.97000 70885.50
FLAGGER, SUSSEX COUNTY, STATE | | |
0200 742516 323.000 HOUR | 47.81000 15442.63| 47.81000 15442.63 | 47.81000 15442.63
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 743514 126.000 EADY | 92.50000 11655.00| 70.00000 8820.00] 65.00000 8190.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0220 746774 330.000 LF | 8.92000 2943.60] 9.00000 2970.00] 12.00000 3960.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0230 748015 254.000 SF | 5.76000 1463.04| 3.15000 800.10] 5.50000 1397.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0240 748019 131260.000 LF | 0.17000 22314.20] 0.20000 26252.00] 0.15000 19689.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 368.000 SF | 1.58000 581.44)| 0.53000 195.04] 1.50000 552.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748506 65631.000 LF | 0.30000 19689.30| 0.35000 22970.85] 0.30000 19689.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0270 750000 3.000 EACH | 260.00000 780.00 | 765.00000 2295.00] 300.00000 900.00
ADJUST WATER VALVE BOXES | | |
0280 761001 2605.000 sSY | 9.96000 25945.80] 6.80000 17714.00| 5.50000 14327.50
BUTT JOINTS, HOT MIX | | |
0290 762001 1870.000 LF | 3.62000 6769.40| 1.60000 2992.00] 2.00000 3740.00
SAW CUTTING, HOT MIX | | |
0300 763000 LUMP | 44800.00000 44800.00| 42000.00000 42000.00| 25000.00000 25000.00
INITIAL EXPENSE | |
0310 763500 LUMP | 44404.00000 44404.00| 54000.00000 54000.00| 38000.00000 38000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,502,801.93| S 1,567,128.14| S 1,729,524.49
—————————————————————————————————————————— e s H
CONTRACT TOTALS | S 1,502,801.93| S 1,567,128.14| S 1,729,524.49

DBE GOALS




